

**BIDS AND AWARDS COMMITTEE**  
**Resolution No. 08— 2021 Series of 2021**

**RESOLUTION OF AWARD FOR THE FOLLOWING PROJECTS**

1. Repair of Perimeter Fence Along Gate 2 and Entrance Gate, Port of Iligan, Iligan City
2. Repair of Damaged Rock Bulkhead at the Back-up Area, Port of Kolambugan, Lanao del Norte
3. Repair of Pavement at Block 7, Port of Iligan, Iligan City

Whereas, the Philippine Ports Authority, PMO Lanao del Norte/Iligan posted in the PhilGEPS, PPA Website and in the PPA PMO Bulletin Board the "Request for Price Quotations" for the above-mentioned projects for eight (8) calendar days from September 22, 2021 to September 29, 2021.

Whereas, in response to the "Invitation to Bid" and Posting, the following contractors purchased the bidding documents for the following projects:

**Project 1: Repair of Perimeter Fence Along Gate 2 and Entrance Gate, Port of Iligan, Iligan City**

**Contractor**

1. R. DE MESA CONSTRUCTION
2. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION
3. LAJ TRUCKING and BUILDERS, INC.
4. ZET CONSTRUCTION
5. MRBII CONSTRUCTION CORPORATION
6. JMT CONSTRUCTION
7. J.C. DELA VEGA CONSTRUCTION AND SUPPLY
8. NURBEN ENGINEERING & BUILDING CONSTRUCTION

**Project 2: Repair of Damaged Rock Bulkhead at the Back-up Area, Port of Kolambugan, Lanao del Norte**

**Contractor**

1. R. DE MESA CONSTRUCTION
2. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION
3. LAJ TRUCKING and BUILDERS, INC.
4. ZET CONSTRUCTION
5. MRBII CONSTRUCTION CORPORATION
6. JMT CONSTRUCTION
7. J.C. DELA VEGA CONSTRUCTION AND SUPPLY
8. NURBEN ENGINEERING & BUILDING CONSTRUCTION

**Project 3: Repair of Pavement at Block 7, Port of Iligan, Iligan City**

**Contractor**

1. R. DE MESA CONSTRUCTION
2. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION
3. LAJ TRUCKING and BUILDERS, INC.
4. ZET CONSTRUCTION
5. MRBII CONSTRUCTION CORPORATION
6. JMT CONSTRUCTION
7. J.C. DELA VEGA CONSTRUCTION AND SUPPLY
8. NURBEN ENGINEERING & BUILDING CONSTRUCTION

Whereas the Opening of Bids for the above-mentioned projects was held on the 13<sup>TH</sup> day of October 2021.

Whereas the bid proposals of the bidders were opened and checked to determine their compliance to the following documentary requirements, namely:

1. Detailed Cost Estimates
2. Current DTI Certificate of Business Registration/SEC Registration
3. BIR Tax Identification Registration Number
4. Mayor's Business Permit
5. Valid Contractor's PCAB License
6. NFCC
7. Relevant Completed and On-going Projects

Whereas the Approved Budget for the Contract of the projects are **Php 21,076,374.00, Php 19,945,725.00** and **Php 24,450,940.00** respectively.

Whereas, in the conduct of the Detailed Evaluation on October 15, 2021, the results are as follows:

**Project 1: Repair of Perimeter Fence Along Gate 2 and Entrance Gate,  
Port of Iligan, Iligan City**

<b>Contractor</b>	<b>Amount</b>
1. R. DE MESA CONSTRUCTION	Php 20,984,837.60
2. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION	Php 21,065,906.40
3. LAJ TRUCKING and BUILDERS, INC.	Php 21,070,969.92

**Project 2: Repair of Damaged Rock Bulkhead at the Back-up Area,  
Port of Kolambugan, Lanao del Norte**

<b>Contractor</b>	<b>Amount</b>
1. MRBII CONSTRUCTION CORPORATION	Php 19,840,775.20
2. R. DE MESA CONSTRUCTION	Php 19,884,085.20
3. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION	Php 19,934,421.20
4. LAJ TRUCKING and BUILDERS, INC.	Php 19,939,966.20
5. ZET CONSTRUCTION	Php 19,940,454.31

**Project 3: Repair of Pavement at Block 7, Port of Iligan, Iligan City**

<b>Contractor</b>	<b>Amount</b>
1. LAJ TRUCKING and BUILDERS, INC.	Php 24,375,843.95
2. R. DE MESA CONSTRUCTION	Php 24,389,805.73
3. KHAN KON CHI CONSTRUCTION and DEVELOPMENT CORPORATION	Php 24,440,690.40
4. ZET CONSTRUCTION	Php 24,443,974.29

Whereas, after the **POST QUALIFICATION EVALUATION PROCESS** on the proposals of the **LOWEST CALCULATED BIDDERS (LCB)**, for the following: **Project 1. R. DE MESA CONSTRUCTION, Project 2. MRBII CONSTRUCTION CORPORATION and Project 3. LAJ TRUCKING and BUILDERS INC.**, it was found out that they complied with all the requirements for the Post Qualification as **Lowest Calculated Responsive Bidder** for the projects per PMO LNI BAC Resolution No. 07-2021 dated October 21, 2021.

Wherefore, be it resolved as it is hereby resolved that the above-mentioned projects be recommended for award to the following contractors: **Project 1. R. DE MESA CONSTRUCTION, Project 2. MRBII CONSTRUCTION CORPORATION and Project 3. LAJ TRUCKING and BUILDERS INC.**, for being the **LOWEST CALCULATED RESPONSIVE BIDDERS (LCRB)** for having passed all the criteria in the **Initial and Post Evaluation Process** pursuant to the 2016 amended IRR of Republic Act 9184.

Done this 22<sup>nd</sup> day of OCTOBER 2021 in the City of Iligan.

  
**JOSE RANDY I. PABELONIO**  
Provisional Member, BAC

  
**MUHAMMAD ALI M. MACARAMBON**  
Provisional Member, BAC

  
**DAISY P. TANGCALAGAN**  
Regular Member, BAC

  
**JOEL B. ESCALA**  
BAC Vice Chairperson, BAC

**Approved:**

  
**EVELYN F. ESPINOSA**  
Chairperson, BAC