Republic of the Philippines

PANGASIWAAN NG DAUNGAN NG PILIPINAS

(Philippine Ports Authority)
PMO Lanao del Norte/Iligan, Iligan City

BIDS AND AWARDS COMMITTEE Resolution No. 8C-2021 Series of 2021

RESOLUTION OF AWARD FOR THE FOLLOWING PROJECTS

- Supply, Delivery and Installation of Four (4) Seater Gang Chairs with Cushion and Individual Armrest for the Port of Iligan, Iligan City and Port of Tubod, Lanao del Norte
- 2. Supply, Delivery, Installation and Commissioning of Brand-New Modular Conference Table, Chairs and Discussion (Audio) System with Accessories for the Port of Iligan, Iligan City
- 3. Supply, Delivery and Installation of One (1) File Compactor for the Port of Iligan, Iligan City
- Whereas, the Philippine Ports Authority, PMO Lanao del Norte/Iligan posted in the PhilGEPS, PPA Website and in the PPA PMO Bulletin Board the "Invitation To Bid" for the above-mentioned projects for twenty (20) calendar days from October 27, 2021 to November 15, 2021.
- Whereas, in response to the "Invitation to Bid" and Posting, the following contractors purchased the bidding documents for the following projects:
- Project 1: Supply, Delivery and Installation of Four (4) Seater Gang Chairs with Cushion and Individual Armrest for the Port of Iligan, Iligan City and Port of Tubod, Lango del Norte

Contractor

- COMFAC CORPORATION
- 2. DANLI TRADING AND ENGINEERING SERVICES
- 3. PROGRESS HOME & OFFICE FURNISHINGS
- 4. ASAHI DESIGN CENTRE INC.
- 5. HY-INTL COMP.
- Project 2: Supply, Delivery, Installation and Commissioning of Brand-New Modular Conference Table, Chairs and Discussion (Audio) System with Accessories for the Port of Iligan, Iligan City

Contractor

- 1. COMFAC CORPORATION
- 2. JACSON'S ENTERPRISES CORPORATION

Project 3: Supply, Delivery and Installation of One (1) File Compactor for the Port of Iligan, Iligan City

Contractor

- 1. COMFAC CORPORATION
- 2. PROJECT MANAGEMENT & TECHNICAL RESOURCES, CORP.
- 3. PROGRESS HOME & OFFICE FURNISHINGS

Whereasthe Opening of Bids for the above-mentioned projects was held on the 16TH day of November 2021.

Whereas the bid proposals of the bidders were opened and checked to determine their compliance to the following documentary requirements, namely:

- 1. PhilGEPS Registration Certificate
- 2. Current DTI Certificate of Business Registration/SEC Registration
- 3. Mayor's Business Permit
- 4. TAX Clearance
- 5. NFCC
- 6. Relevant Completed and On-going Projects

Whereas the Approved Budget for the Contract of the projects are Php 1,500,000.00, Php 1,000,000.00 and Php 1,000,000.00 respectively.

Whereas, in the conduct of the Detailed Evaluation on November 19, 2021, the results are as follows:

Project 1: Supply, Delivery and Installation of Four (4) Seater Gang Chairs with Cushion and Individual Armrest for the Port of Iligan, Iligan City and Port of Tubod, Lanao del Norte

> Contractor Amount

1. PROGRESS HOME & OFFICE FURNISHINGS Php 946,968.75

Php 998,010.00 2. ASAHI DESIGN CENTRE INC.

3. DANLI TRADING AND ENGINEERING SERVICES Php 1,151,514.40 Disqualified for failure to pass the 50% 4. COMFAC CORPORATION

single largest contract, the work items similar to the contract to be bid is only 28.5% of the ABC

Project 2: Supply, Delivery, Installation and Commissioning of Brand-New Modular Conference Table. Chairs and Discussion (Audio) System with Accessories for the Port of Iligan, Iligan City

Contractor

- 1. COMFAC CORPORATION
- 2. JACSON'S ENTERPRISES CORPORATION

Amount

Php 989,995.00

Disqualified for failure to attach similar project with required audio system which is a major component of the project on their documents, which must be stipulated stipulated in categorical terms

Project 3: Supply, Delivery and Installation of One (1) File Compactor for the Port of Iligan, Iligan City

Contractor

1. PROJECT MANAGEMENT & TECHNICAL RESOURCES, CORP.

Amount Php 620,000.00

2. COMFAC CORPORATION

985,995.00 Php

Whereas, after the POST QUALIFICATION EVALUATION PROCESS on the proposals of the LOWEST CALCULATED BIDDERS (LCB), for the following: Project 1. PROGRESS HOME & OFFICE FURNISHINGS, Project 2. COMFAC CORPORATION and Project 3. PROJECT MANAGEMENT & TECHNICAL RESOURCES, CORP., it was found out that they complied with all the requirements for the Post Qualification as Lowest Calculated Responsive Bidder for the projects per PMO LNI BAC Resolution No. 8B-2021 dated November 23, 2021.

Wherefore, be it resolved as it is hereby resolved that the above-mentioned projects be recommended for award to the following contractors: Project 1. PROGRESS HOME & OFFICE FURNISHINGS, Project 2. COMFAC CORPORATION and Project 3. PROJECT MANAGEMENT & TECHNICAL RESOURCES, CORP., for being the LOWEST CALCULATED RESPONSIVE BIDDERS (LCRB) for having passed all the criteria in the Initial and Post Evaluation Process pursuant to the 2016 amended IRR of Republic Act 9184.

Done this 30th day of NOVEMBER 2021 in the City of Iligan.

JOSE RANDY I. PABELONIO

Provisional Member, BAC

MUHAMMAD ALI M. MACARAMBON

Provisional Member, BAC

Regular Member,

BAC Vice Chairperson, BAC

Approved:

ESPINOSA

Chairperson, BAC