

3 LOR
ALL

Republic of the Philippines
PANGASIWAAN NG DAUNGAN NG PILIPINAS
(Philippine Ports Authority)
PMO Lanao del Norte/Iligan, Iligan City

BIDS AND AWARDS COMMITTEE
Resolution No. 08 – 2022

RESOLUTION OF AWARD FOR THE FOLLOWING PROJECTS

1. Repair of Public Restrooms at New PICO Building, Port of Iligan, Iligan City
2. Repair of CHB Fence at Access Road, Port of Iligan, Iligan City
3. Installation of Steel Framed Gate at 4th Street, Port of Iligan, Iligan City

Whereas, the Philippine Ports Authority, PMO Lanao del Norte/Iligan posted in the PhilGEPS, PPA web site and in the PPA PMO Bulletin Board the "Request for Price Quotations" for the above-mentioned projects eight (8) calendar days from June 22, 2022 to June 29, 2022.

Whereas, in response to the "Request for Price Quotation and posting, two (2) contractors submitted their Bid Proposals and supporting documents:

1. BRIMA CONSTRUCTION AND ENTERPRISES
2. R. DE MESA CONSTRUCTION

Whereas, based on BAC Resolution no. 01 - 2022, the projects shall be undertaken through the "Small Value Procurement" under Subsec. 53.9, Negotiated Procurement Sec. 53 of the IRR of RA 9184 and the new Guidelines for the use of Small Value Procurement dated 10th May 2016 issued by the GPPB.

Whereas, the submission and Opening of bids for the above-mentioned projects was on July 1, 2022 at 10:00 a.m;

Whereas, the Bid Proposals of the bidders were opened and checked to determine their compliance to the following documentary requirements, namely;

1. Detailed Cost Estimates
2. Current DTI Certificate of Business Registration
3. BIR TAX Identification Registration Number
4. Mayor's Business Permit
5. Financial Statement and Annual Income Tax Return
6. Omnibus Sworn Statement
7. PCAB License

Whereas, the Approved Budget for Contract (ABC) of the projects are **P 999,850.00, P 995,500.00 and P 157,500.00** for Projects 1 to 3 respectively.

Whereas, the contractors passed the documentary requirements for all projects during the Opening of Bids

Whereas, the Detailed Bid Evaluation was conducted on July 4, 2022 and the calculated bid proposals for the projects are as follows:

Project 1: Repair of Public Restrooms at New PICO Building, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 996,849.80
BRIMA CONSTRUCTION AND ENTERPRISES	Disqualified for incomplete scope of work submitted
J.C. DELA VEGA CONSTRUCTION AND SUPPLY	Did Not Submit

Project 2: Repair of CHB Fence at Access Road, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 992,021.52
R. DE MESA CONSTRUCTION	P 994,412.28
J.C. DELA VEGA CONSTRUCTION AND SUPPLY	Did Not Submit

Project 3: Installation of Steel Framed Gate at 4th Street, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 154,019.96
BRIMA CONSTRUCTION AND ENTERPRISES	P 156,760.48
J.C. DELA VEGA CONSTRUCTION AND SUPPLY	Did Not Submit

Whereas, after **POST QUALIFICATION EVALUATION PROCESS** was conducted on the proposals of the **Lowest Calculated Bidders (LCB)**, the **Lowest Calculated Responsive Bidder (LCRB)** for the following projects as per PMO Lanao del Norte/Iligan BAC Resolution No. 7-2022 dated July 7, 2022 are as follows:

Project 1: Repair of Public Restrooms at New PICO Building, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 996,849.80

Project 2: Repair of CHB Fence at Access Road, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 992,021.52

Project 3: Installation of Steel Framed Gate at 4th Street, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 154,019.96

Wherefore, be it resolved as it is hereby resolved that **Project No 1 and Project 3** be recommended for award to **R. DE MESA CONSTRUCTION** and **Project No 2** be recommended for award to **BRIMA CONSTRUCTION AND ENTERPRISES** for being the **LOWEST CALCULATED RESPONSIVE BIDDERS (LCRB)** and for having passed all the criteria in the **Initial and Post Evaluation Process** pursuant to the 2016 amended IRR of Republic Act 9184.

Done this 8th day of July 2022 in the City of Iligan.



JOSE RANDY I. PABELONIO
Provisional Member, BAC



TITO F. PONTILLO, JR.
Provisional Member, BAC



DAISY P. TANGCALAGAN
Regular Member, BAC



JOEL B. ESCALA
Vice Chairperson, BAC



EVELYN F. ESPINOSA
Chairperson, BAC