

Contract Agreement

REPAIR OF DAMAGED RIPRAP, CAUSED BY TYPHOON NONA, Port of Vinisitahan, San Antonio N. Samar

THIS AGREEMENT, made this 20 day of August,
2010, between **PHILIPPINE PORTS AUTHORITY, PORT
MANAGEMENT OFFICE - TACLOBAN, Tacloban City** (hereinafter called
the "Entity") and **JUPA CONSTRUCTION**, (hereinafter called the
"Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Repair of
Damaged Riprap, Caused by Typhoon Nona, Port of Vinisitahan, San
Antonio N. Samar (NRP -ELS-05-16)** (hereinafter called "the Works") and
the Entity has accepted the Bid for **One Hundred Seventy Thousand Pesos
(PhP170,000.00)** by the Contractor for the execution and completion of such
Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) Request for Quotation (RFQ)
 - (b) Drawings/Plans;
 - (c) Specifications
 - (d) Addenda and/or Supplemental/Bid Bulletins, if any.
 - (e) Abstract of Quotation with BAC recommendation of award and approval by the Port Manager.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

WITNESS:

[Signature]
MARCELO C. INDIC
ESD Manager

JUPA CONSTRUCTION
By:

[Signature]
JUNNEL PAUL D. ALCERA
Proprietor/ Manager

WITNESS:

[Signature]
MERLE O. CRUZ
Finance Manager

PHILIPPINE PORTS AUTHORITY
By:

[Signature]
DOMINADOR D. LICAYAN
Port Manager

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Binding Signature of PROCURING AUTHORITY


DOMINADOR D. LICAYAN
Port Manager

Binding Signature of Contractor


JUNELL PAUL D. ALCERA
Proprietor/Manager

SIGNED IN THE PRESENCE OF:



MERLE O. CRUZ
Finance Manager


MARCELO C. INDIC
ESD Manager

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINE)
CITY OF TACLOBAN) S.S.


BEFORE ME, A Notary Public for and in the City of Tacloban Philippines, personally appeared the following persons with their respective Residence Certificate to wit:

PHILIPPINE PORTS AUTHORITY
 By: 
DOMINADOR D. LICAYAN
 Port Manager

WITNESS:

MERLE O. CRUZ
 Finance Manager

JUPA CONSTRUCTION
 By: 
JUNELL PAUL D. ALCERA
 Proprietor/ Manager


WITNESS:

MARCELO C. INDIC
 ESD Manager

NAME	COMMUNITY TAX CERTIFICATE NO.	PLACE/DATE ISSUED
DOMINADOR D. LICAYAN	<u>9937357</u>	<u>Tacloban City</u> <u>January 25,2016</u>
JUNELL PAUL D. ALCERA	<u>12041-03625185</u>	<u>Bobon, N. Samar</u> <u>January 4,2016</u>

who are known to me to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same in their free and voluntary act and deed and that of the entities which they respectively

This instrument is a CONTRACT/AGREEMENT for the **Repair of Damaged Riprap, Caused by Typhoon Nona, Port of Vinisitahan, San Antonio N. Samar (NRP-ELS-05-16)** consisting the three (3) pages including this in which the Acknowledgement is written. Page 1 & 3 are signed on the left margin thereof and page 2 is signed at the corresponding spaces provided therefore by the Parties and their instrument witnesses and sealed with notarial seal.

WITNESS MY HAND AND SEAL this 20 AUG 2016 day of _____,
TACLOBAN CITY, Philippines.


ATTY. ERIC T. DE VEYRA
 NOTARY PUBLIC
 UNOILABYCEMBER 31/2017
 P. ZAMORA STREET, TAC. CITY
 PTR NO. 7425537
 TAC. CITY 1/4/16
 ROLL OF ATTORNEYS NO.32515

Doc. No. 379
 Page No. 76
 Book No. I
 Series of 2016

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]