mentioned, the Contractor hereby covenants with the PPA to execute and complete the
Works and remedy any defects therein in conformity with the provisions of this Contract
in all respects.
4, The PPA hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects wherein, the Contract Price or
~such other sum as may become payable under the provisions of this Contract at the
times and in the manner prescribed by this Contract.

5. The Contractor shall complete the works in accordance with the Drawings and the Bid
Documents within Fourteen (14) Calendar Days.

6. Should the Contractor refuse or fails to satisfactorily complete the works within the
specified completion period inclusive of granted time extension, if any, the Contractor
shall be liable for damages for the delay and shall pay the PPA Liquidated Damages in
accordance with Annex “D” Section 3 of the Revised Implementing Rules and
Regulations of R A. 9184.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

PHILIPPINE PORTS AUTHORITY RCE GLOBAL CONSTRUCTION INC.
PORT MANAGEMENT OFFICE-
NCR SOUTH
By: By:
ELIGIOP_ FYRTAJADA CRISTINA R BARRICA
Acting Port Mina@ PMO-NCR South resident
WITNESSES:
ROSAL/Q"§/ FERRER, JR. ROSE ANN F. MUNDALA

Mbﬁa@‘ér, RMD



