WHEREAS, after the opening of the CONTRACTOR’s Financial Proposal and the conduct
of bid evaluation and required post-qualification, the bid submitted by the CONTRACTOR at its unit
and lump sum prices set forth in its proposal was found to be the Single Calculated Responsive Bid
in the amount of FOUR MILLION FOUR HUNDRED FIFTY EIGHT THOUSAND FOUR HUNDRED
EIGHTY NINE PESOS & 16/100 (P 4,458,489.16) Philippine Currency;

WHEREAS, pursuant to PMO -NCR North BAC Resolution No. 03, Series of 2016, award
of the contract was made to the CONTRACTOR in a Notice of Award dated November 25, 2016 in
the amount of FOUR MILLION FOUR HUNDRED FIFTY EIGHT THOUSAND FOUR HUNDRED
EIGHTY NINE PESOS & 16/100 (P 4,458,489.16) Philippine Currency, after submission of the
required documents within the prescribed period and compliance to the conditions stipulated in the
Revised IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the
said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:
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CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if
the contents of the said documents are reproduced, incorporated and set forth herein, and shall
govern and control in full force and effect the rights and obligations of the Parties, except as
otherwise modified by the terms and conditions of this Contract, or by mutual agreement in writing
of both parties, to wit

a. Contract Agreement
b. Bidding Documents

) Construction Schedule and S-Curve
) Manpower Schedule

) Construction Methods
)
)

o}
E G. CONTRACTOR’s Bid, including the Eligibility Requirements, Technical and
“\é 3 Financial Proposals and all other documents / statements submitted
N B Z d. Performance Security
g e.  CreditLine
7 & f. Notice of Award of Contract; and
c g. Other contract documents ,viz;
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Equipment Utilization Schedule
Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM

1.02 All Contract documents are and shall remain as the property of the PPA.

PPA-PMO-NCR NORTH

1.03 The words and expressions in this Contract shall have the same meanings
respectively assigned to them in the Contract Documents referred to above.
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Port Manager, PMO-NCR North
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