



REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE-PALAWAN
Quezon Street, Barangay Bagong Pag-Asa, Port Area,
Puerto Princesa City, Palawan, Philippines

**CONTRACT/ AGREEMENT
FOR THE**

**CONSULTANCY SERVICES FOR THE ENVIRONMENTAL IMPACT ASSESSMENT
AND/OR PREPARATION OF ENVIRONMENTAL PERFORMANCE REPORT AND
MANAGEMENT PLAN (EPRMP) REQUIREMENT FOR**

**ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC) APPLICATION FOR THE
PROPOSED CONSTRUCTION OF CAUSEWAY, BACK-UP AREA AND R.C.
WHARF WITH RORO RAMPS, PORT OF SAN FERNANDO, EL NIDO, PALAWAN**

KNOW ALL MEN BY THESE PRESENTS:

This Agreement made this 21ST day of JUNE, 2019 in the City
of NAGA CITY, Philippines, between **PHILIPPINE PORTS AUTHORITY,
PMO-PALAWAN**, a government instrumentality with corporate powers attached to
the Department of Transportation (DOTr) created and existing under and by virtue of
Presidential Decree No. 857, as amended, with office at Quezon Street, Barangay
Bagong Pag-Asa, Port Area, Puerto Princesa City, Palawan represented herein by its
Acting Port Manager, ELIZALDE M. ULSON, hereinafter referred to as the "PPA".

-and-

ALTERRA GEOMATICS & CONSTRUCTION, with principal office at St. Paul Subd.,
Brgy. Palestina, Pili, Camarines Sur, represented herein by its **Proprietress, BEA
MAICA S. GAVINO**, hereinafter called the "Contractor/Consultant".

Whereas, the PPA is desirous that the consultant execute the Proposed
Environmental Compliance Certificate (ECC) Application for the **Proposed
Construction of Causeway, Back-up Area and R.C. Wharf with Roro Ramps,
Port of San Fernando, El Nido, Palawan**, hereinafter called "the works" and the
PPA has accepted the Price Quotation for **One Hundred Ninety-Nine Thousand
Pesos (Php 199,000.00)** by the Consultant for the execution and completion of such
Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement, word and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

ALTERRA GEOMATICS & CONSTRUCTION

PHILIPPINE PORTS AUTHORITY

JOSE B. GAVINO, JR.
Witness

BEA MAICA S. GAVINO
Proprietress

MA. JAILYN CHINNETTE T. GONZALES
Witness

FRASY M. DE GUZMAN
Witness


ELIZALDE M. ULSON
Acting Port Manager

- (a) Price Quotation
 - (b) Notice of Award of Contract/Consultancy and the Consultant's conforme thereto;
 - (c) Other contract documents that may be required by existing laws and/or the Entity.
 - 1. DENR-EMD Accreditation or Certification
 - 2. Certified True Copy of Current Mayor's Business Permit
 - 3. SEC/DTI Certificate of Registration
 - 4. BIR Certificate of Registration/TIN
 - 5. Latest Income Tax and Business Tax Returns filed and taxes paid through BIR Electronics Filing and Payments System (eFPS)
 - 6. PhilGEPS Registration Number
3. In consideration of the payments to be made by the PPA to the Consultant as hereinafter mentioned, the Consultant hereby covenants with the PPA execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
 4. The PPA hereby covenants to pay the Consultant in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price of such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
 5. The Consultant shall complete the works in accordance with the Price Quotation Documents within **Ninety (90) Calendar Days**.
 6. Should the Consultant refuse or fails to satisfactorily complete the works within the specified completion period inclusive of granted time extension, if any, the Consultant shall be liable for damages for the delay and shall pay the PPA Liquidated damages in accordance with Annex "E" Section 8 of the Revised Implementing Rules and Regulations of RA 9184.

IN WITNESS WHEREOF, the parties thereto have caused this Agreement to be executed the day and year first before written.

PHILIPPINE PORTS AUTHORITY
 PMO Palawan
 By :

ALTERRA GEOMATICS & CONSTRUCTION
 By:


ELIZALDE M. ULSON
 Acting Port Manager


BEA MAICA S. GAVINO
 Proprietress

WITNESSES:


FRASY M DE GUZMAN


JOSE B. GAVINO, JR.


MA. JILYN CHINNETTE T. GONZALES

PHILIPPINE PORTS AUTHORITY
ALTRERA GEOMATICS & CONSTRUCTION

JOSE B. GAVINO, JR.
Witness

BEA MAICA S. GAVINO
Proprietress

MA. JAILYN CHARINETTE T. GONZALES
Witness

FRASY M. DE GUZMAN
Witness

ELIZALDE M. ULSON
Acting Port Manager

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF _____) S.S.

NAGA CITY

BEFORE ME, a Notary Public for and in the City of _____, Philippines, personally appeared the following persons with their proof of identification, to wit:

<u>Name</u>	<u>Proof of Identification</u>	<u>Number</u>
ELIZALDE M. ULSON	<u>Tax Identification No.</u>	<u>123-173-059</u>
BEA MAICA S. GAVINO	<u>PRC License</u>	<u>10464</u>

Who are known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same are their own true and voluntary act and deed, and the corporation/entity which they respectively represent.

The foregoing instrument refers to the Contract for the ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC) APPLICATION FOR THE PROPOSED CONSTRUCTION OF CAUSEWAY, BACK-UP AREA AND R.C. WHARF WITH RORO RAMPS, PORT OF SAN FERNANDO, EL NIDO, PALAWAN, consisting of three (3) pages including this page on which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL this JUN 21 day of 2019 2019 at NAGA CITY, Philippines.

ELYS A. TORALDO, JR.
 NOTARY PUBLIC
 COMMISSION EXPIRES FEBRUARY 2020
 NOTARIAL COMMISSION NO. 45027
 IBP NO. 0224764/09/26/18
 PTR NO. 8778829/09/19/18
 MCLE COMPLIANCE NO. V-0005205
 SCROLL NO. 42455
 DOOR 3. PAV. 4 PANGANIBAN DRIVE NAGA CITY

Doc No. 935
 Page No. 157
 Book No. _____
 Series of 2019