

BARANGAY LOBOC, LA PAZ, ILOILO CITY, 5000 PHILIPPINES Tel. Nos. (033) 337-77-91 to 93; 337-76-43; 337-6073 FAX NO: 337-69-45. Email: pmoilo@yahoo.com.ph

December 10, 2015

Notice of Award

ENGR. RACNEY B. DUMALAG

Proprietor Panay East Coast Construction & Supply Brgy. Luca. Ajuy, Iloilo

Dear Engr. Dumalag:

This is to notify you that the project "Construction of Pilar Port, Poblacion, Pilar, Capiz" is hereby awarded to you as the Bidder with the Lowest Calculated Responsive Bid at a Contract Price equivalent to Thirteen Million Nine Hundred Fifty Seven Thousand One Hundred One Pesos and 17/100 (13,957,101.17).

You are required, within ten (10) days from the receipt of this Notice of Award, to formally enter into a contract with us and to submit the Performance Security in the form and the amount stipulated in the Instructions to Bidders. Failure to enter into the said contract or provide the Performance Security shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Performance Security shall be equivalent to any of the following:

Form of Performance Security	Amount of Performance Security (Equal to Percentage of the Total
Cash or Cashier's/Manager's Check issued by a Universal Bank or Commercial Bank	Contract Price)
Bank Draft/Guarantee or Irrevocable Letter of Credit issued by a Universal or Commercial Bank	Ten percent (10%) of Contract Price or Php1,395,710,117
Surety Bond callable upon demand issued by a surety or insurance companies duly certified by the Insurance Commission as authorized to issue such security	Thirty percent of Contract Price (30%) or Php4,187,130.351
Any combination of the foregoing.	Proportionate to share of form with respect to total amount of security

By 2020, PPA shall have provided globally competitive port services in the Philippines characterized by increased productivity, efficiency, connectivity, comfort, safety, security

^{1.} Provide reliable and responsive services in ports, sustain development of community and the environment, and be a model corporate agency of the government. 2. Established mutually beneficial, equitable and fair relationship with partners and service providers.

^{3.} Provide meaningful and gainful employment while creating a nurturing environment that promotes continuous learning and improvement. 4. Establish a world class port operation that is globally competitive adding values to the country's image and reputation.

In the execution of the Performance Security, the following conditions shall be complied with:

- 1. The Performance Security shall be co-terminus with the issuance of the final Certificate of acceptance of the project;
- 2. It shall be callable on demand;
- 3. The following provisions shall form part of the performance security;

"The right to institute action on the penal bond pursuant to Act. 3688, of any individual, firm, partnership, corporation and association supplying the construction with labor and materials for the prosecution of work is hereby/acknowledged and confirmed"

- 4. Submission of Contractor's All Risk Insurance (CARI)
- 5. Manpower Schedule
- 6. Construction Methods
- 7. Equipment Utilization Schedule
- 8. Construction Safety and Health Program approved by DOLE

HILIPPINE PORTS AUTHORITY

PMO PANAY / GUENARAS

9. PERT/CPM of the project

Very truly yours,

ROSENDA G. SUMAGAYSAY

Port Manager

Conforme;

ENGR. RACNEY B. DUMALAG

D

12/14/2015

RGS/AFB/jal

In the execution of the Performance Security, the following conditions shall be complied with:

- 1. The Performance Security shall be co-terminus with the issuance of the final Certificate of acceptance of the project;
- 2. It shall be callable on demand;
- 3. The following provisions shall form part of the performance security;

"The right to institute action on the penal bond pursuant to Act. 3688, of any individual, firm, partnership, corporation and association supplying the construction with labor and materials for the prosecution of work is hereby/acknowledged and confirmed"

- 4. Submission of Contractor's All Risk Insurance (CARI)
- 5. Manpower Schedule
- 6. Construction Methods
- 7. Equipment Utilization Schedule
- 8. Construction Safety and Health Program approved by DOLE

HLIPPINE PORTS AUTHORITY

PMO PANAY / GUIMARA RECORDS SECTION

9. PERT/CPM of the project

Very truly yours,

ta;

ROSENDA G. SUMAGAYSAY

Port Manager

Conforme

ENGR. RACNEY B. DUMALAG

Date: 12/14/2015

RGS/AFB/jal