

RESEARCH REPORT

The following report is a summary of the results of the research conducted during the period from January 1, 1961, to December 31, 1961. The research was conducted by the Department of Research and Development, and was directed by Mr. J. H. Smith.

The research was conducted in accordance with the plan of work approved by the Board of Directors on January 15, 1961. The plan of work provided for the following:

- 1. To determine the effect of the proposed changes on the operations of the Department of Research and Development.
- 2. To determine the effect of the proposed changes on the cost of the operations of the Department of Research and Development.
- 3. To determine the effect of the proposed changes on the quality of the operations of the Department of Research and Development.

The results of the research are summarized in the following tables:



The results of the research are summarized in the following tables:

Table 1	Table 2	Table 3
1	1	1
1	1	1
1	1	1
1	1	1



NOTICE OF AWARD

October 26, 2022

KPI ELEVATORS, INC.
25/F BDO Equitable Tower
8751 Paseo de Roxas
Makati City

**SUBJECT: REHABILITATION OF 1-UNIT KONE ELEVATOR LOCATED AT
THE VTMS CONTROL CENTER BLDG., MICT, TONDO, MANILA**
=====

Gentlemen:

The above project is hereby awarded to you in the amount of **ONE MILLION FOUR HUNDRED EIGHTY THOUSAND PESOS (Php1,480,000.00)**, in accordance with the terms and conditions contained in your Proposal submitted to this Authority.

Pursuant to the provisions of the Bid Documents, you are hereby instructed to formally enter into a contract with us within ten (10) days from receipt of this Notice of Award. Failure to enter into the said contract shall constitute a sufficient ground for cancellation of this award.

Please acknowledge receipt hereof and signify your concurrence to the conditions of this Notice of Award by signing under the CONFORME provided below.

Very truly yours,

PHILIPPINE PORTS AUTHORITY

By:


ANNIE LEE F. MANESE
Port Manager

CONFORME:

KPI ELEVATORS, INC.


DAN EURE VITORILLO
Authorized Representative

Date NOV. 02, 2022