PHILIPPINE PORTS AUTHORITY - PMO CDO
MACABALAN, CAGAYAN DE ORO

Standard Form Number - SF GOOD-60
Revised on : May 24, 2004

Standard Form Title: Request for Quotation

Date 6/10/2019
Quotation No. :
Company Name :
Address
Please quote your lowest price on the item/s listed below, subject to the General Conditions
on thee last page, stating the shortest time of delivery and submit your quotation duly signed by
your representative not later than in the return
envelope attached herewith. ’I
CARm { GABE
Acting Procurefhent Officer
NOTE: 1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES
& MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE
BY THE PROCURING ENTITY.
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION
OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS
OF THE PRODUCT BEING OFFERED.
Item No. ITEM & DESCRIPTION UNIT QTyY UNIT PRICE AMOUNT
Repair of Van Office for the Port of Opol LoT 1
Brand & Model :
Delivery Period :
Warranty
Price Validity

After having carefully read and accepted your General Conditions, I/We quote you on the ltem
at prices noted above.

Printed Name/Signature

Tel No./Cellphone No.
e-mail address

Vat No,

Non-Vat No




Project: Repair of Van Office for the Port of Opol

Location: Port of Opol
ITEM DESCRIPTION QUANTITY UNIT
1.0 Transfer of Container Van 1.00 LOT

Work Description
Work includes the haulingftransfer of 20 footer container Van
from Baseport Cagayan de Oro to Port of Opol

UNIT COST

AMOUNT

Materials
Equipment
1 Boom truck (5 tons capacity) 1.00 day
Manpower
1 Truck helper 1.00 day
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM L
2.0 Repair of Container Van 1.00 UNIT

Work Description
clearing, installation of double walls including insulations and
fabrication of partitions, overhead cabinets, counters, vinyl tiles
and store room

Materials
20 footers Container Van (existing) 1.00 set
Double furring (Light Metal Furring) 60.00 Ihs.
12mm Fiber Cement Board 14.00 shts.
&mm thk. Fiber Cement Board 28.00 shts.
Blind Rivets 1" 1,500.00 pcs.
P.E. foam Insulation (10mm) 68.00 L.m.
Ga#16 G.1. Tie Wire 4.00 kgs.
Vinyl Floor Tiles (0.30x0.30m) 164.00 pes.
Rubber Cement 1.00 gal
3/4" thk. Plyboard 5.00 shts.
High strength Adhesive 10,00 tubes
Equipment
Manpower
1 Foreman 8.00 days
2 Plumber 8.00 days
2 Laborer 8.00 days
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM Il




3.0 Repainting of VanOffice and installation of Doors and Windows 35.04 SQ.M.

Work Description
Removal of Existing Paints and Repainting of 1-unit Container
Van incl. Installation of Doors, Windows and Glass wall w/
aluminum frames

Materials
Paint Remover 3.00 gals.
Rust Coverter 3.00 gals.
Red Oxide 3.00 gals.
Paint Roller 400 pes.
Paint Tray 2.00 pes.
2" Paint Brush 400 pes.
Automotive Primer White 4.00 gals.
Automotive Lacquer Putty 2.00 gals.
Automotive Lacquer White 4.00 gals.
D1 0.802x2.10m: 8mm thk. Glass Door with Aluminum frame
(Analok) & Door Closer 1.00 set
D2 0.60x2.10m PVC Door with PVC Door Jamb 1.00 set
D3 0.60x1.40m Steel Door W/ Steel Door Jamb(Emergency Exit) 1.00 set
W1 1.00x1.20m 9mm thk. Glass w/ Alum. Frame (Analok-
Casement Window) 4.00 set
W2 0.60x0.60m 9mm thk. Glass w/ Alum. Frame (Analok-
Casement Window) 2.00 set
9mm thk. Fixed Glass wall w/ Aluminum frame 1.00 set
12mm@ Square bar grilles (1.0x1.2 & 0.60x0.60) 6.00 set
Equipment
Manpower
1 Foreman 7.00 days
1 Glass Installer 2.00 days
" 2 Painter 7.00 days
2 Helper 7.00 days
ESTIMATED DIRECT COST =]
ESTIMATED INDIRECT COST 2
TOTAL COST OF WORKITEM 111 B
4.0 Electrical Works
Work Description
Waork includes installation of electrical wirings, switches panel
board and light fixtures including electrical outlets
Materiais
Panel board: 50Amps Main Protection, 1-30Amp, 2-15Amp 1 units
Jnction box 6 pcs.
Utility box (2'x4") 6 pes.
Convenience Outlet (4-gang) 3 pes.
Lighting Fixtures {Florescent Lamp with casing) 400 pcs.
5.5mm2 THN cu. Wire 1400 [m.

3.5mm2 THN cu. Wire 5400 I.m.




Switch (single gangs switch)
3/4"@ PVC Electrical Pipe
PVC Solvent Cement (200cc)

Electrical Tape

Equipment
Manpower

1 Foreman
1 Electrician

1 Helper

5 Plumbing Works and Toilet
Work Desgcription
Work includes installation of Plumbing Works and Fixtures
Materials
Portland cement
VWashed sand
Crushed Gravel (3/4")
4"@ PVC Pipe
4"@ PVC Elbow 80
4G PVC P-trap
4" PVC Tee
4"@ PVC Clean-out with plug
12" G.1. Pipe
1/2"@ G.1. Elbow
1/2"@ G Tee
1/2°@ G.I. Plug
1/2"@ Gate Valve
Water closet w/ accessories (tank acc.,flexible hose, GV, efc.)
Lavatory w/ accessories (flexible hose, GV, teflon tape, etc.)
Faucet & Shower set
Solvent Cement

Teflon Tape
Equipment
Manpower

1 Foreman
1 Plumber

2 Helper

3.00 pes.

31.00 Ihs.

200 grt

6.00 pes.

1.00 days

1.00 days

1.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IV.

1.00 lot

6.00 bags

g2
P
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030 cum.

0.60 cum.

2.00 lhs.

5.00 pes.

2.00 pcs.

8.00 pes.

7.00 Ihs.

4.00 poes.

500 pcs.

3.00 pes.

2.00 pes.

3.00 pes.

1.00 set

1.00 set

1.00 set

3.00 qrt

400 pes.

4.00 days

4.00 days

4.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM V.
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