
Malalag, Davao Del Sur

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                        
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                        

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _______% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of ______% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 7. Construction Safety & Health Program (as required under DOLE D.O. No. 13 and 
    PPA EC No. 01-2020).

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment

Location :

Item No. Description

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :
 Construction of 11 Meters Length Perimeter Fence Including Demolition / Breaking of   Existing Concrete Structures, Malalag Port
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