

BILL OF QUANTITIES

Project Name : Provision of Canopy and Roofing of Temporary Office Building at Malalag Port

Location : Malalag Port, Malalag, Davao del Sur

Item No.	Description	Unit	Quantity	Unit Cost	Amount
1	Mobilization/Demobilization at Pesos:	Lot	1		
	_____ per lot				
2	Cutting and Demolition of Existing Pavement for Concrete Pedestal Column at Pesos:	Sq.M.	4.32		
	_____ per sq.m.				
3	Excavation and Disposal Works at Pesos:	Cu.M.	3.88		
	_____ per cu.m.				
4	Rebar Works for Footing and Column Pedestal at Pesos:	Kgs.	385.45		
	_____ per kg.				
5	Form Works for Footing and Pedestal Column at Pesos:	Lot	1		
	_____ per lot				
6	Concrete Works for Footing and Pedestal Column at Pesos:	Cu.M.	2.81		
	_____ per cu.m.				

BILL OF QUANTITIES

Project Name : Provision of Canopy and Roofing of Temporary Office Building at Malalag Port

Location : Malalag Port, Malalag, Davao del Sur

Item No.	Description	Unit	Quantity	Unit Cost	Amount
7	<b>Fabrication of 75mm diameter G.I. Pipe with 20mm x 20mm Square Bar Grille at Pesos:</b>	Lot	1.00		
	_____ per lot				
8	<b>Fabrication of Tubular Steel for Roof Framing (Ground Floor, Second Floor, Back Stair Roof) at Pesos:</b>	Lot	1.00		
	_____ per lot				
9	<b>Supply, Deliver and Installation of Roof and Gutters at Pesos:</b>	Sq.M.	103.85		
	_____ per sq.m.				
10	<b>Supply, Deliver and Installation of 5mm thk. Tinted Glass on Anolok Aluminum Frame at Pesos:</b>	Sets	14.00		
	_____ per set				
11	<b>Painting Works (Steel and Concrete Structure) at Pesos:</b>	Sq.M.	139.08		
	_____ per sq.m.				

