PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE - ZAMBOANGA DEL NORTE
Barangay San Vicente, Port Area, 7101 Zamboanga del Norte

PROGRAM OF WORKS

PHILIPPINE
AUTHORITY

1. PROJECT PARTICULAR DATE: August ust 23 3, 2021
A, PROJECT TITLE/CODE: PROJECT DURATION- 55 CD, say 60 CD
Repair/Renovation of ESD office TIME SCHEDULE:
Start: Upon Approval
MANNER OF UNDERTAKINGS:
B. PROJECT LOCATION: By Contract
Port of Dapitan, Dapitan City, Zamboanga del Norte
C. SCOPE OF WORK/WORK ITEMS: EQUIPMENT REQUIRED:
SEE DETAILED ESTIMATES SEE DETAILED ESTIMATES
II. BREAKDOWN OF ESTIMATED EXPENDITURES % of Total AMOUNT
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses (Materials, Fees, Public hearings, etc)
1.1  Mobilization/Demobilization (1% of direct cost, Maximum) 0.00% P _®
1.2 Project Supervision Expenses
2. Materials 47% P 253,348.00
2.1  Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor 24.24% P 130,450.00
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 4.87% P 26,235.00
Total (Direct Cost) 76.19% P 410,033.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (up to 12% of Al to A4) 11.43% P 61,504.95
2. Profit (8% of Al to A4) _ 7.62% P 41,003.30
Total (Indirect Cost) 19.05% P 102,508.25
C. VAT = 5% (Direct + Indirect Cost) 4.76% P 25,627.06
D. ESTIMATED CONTRACT COST 100.00% P 538,168.33
E. ESTIMATED GOVERNMENT EXPENSES
1. ROWY/Site Acquisition
2. Pre Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management (up to 3.5% Estimated Cost) P
4, Materials to be furnished by the Government
SUB-TOTAL 0.00% P -
F. CONTENGENCIES AND RESERVES
1. Physical (9 to 15% of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum) -
SUB-TOTAL -
TOTAL ESTIMATED COST 100% P 538,168.33
say P 538,169.00
EVALUATION APPROVAL
Prepared by: Checked by:

%;6' .
ALLELUIA W AMMAD ENGR. DIOSDADO U. ARANAYDO
Engineering Assistant A Principal Engineer - A

Recommending Approval:/ Approved:

EN ADOR L. DELINA

Manager




