
ITEM

NO. UNIT

(3)

1

1.01 lot

2

2.01 l.s

2.02 set

3

3.01 set

3.02 Supply and Installation of Reinforcing Steel Bars kg.

3.03 Supply and Place 3,500psi Concrete cu.m

3.04 Reinstallation of Mooring Bollard set

3.05 Repainting of Mooring Bollard set

4 TMO BUILDING

4.01 Removal and Disposal of Wall Tiles prior to Replacement of Pipe connections l.s

4.02 Replacement of Pipe Connections l.s

4.03 Installation of portion of Wall Tiles l.s

4.04 Replacement of lighting Fixtures and Wirings l.s

5 STEEL GATE

5.01 Replacement of Pillow Blocks l.s

5.02 Repainting of Steel Gate sq.m

Submitted by:

3.00

937.53

13.19

1

1

1

1

26.96

1

(5)

   BILL OF QUANTITIES

DESCRIPTION OF WORK (Pesos)

UNIT PRICE AMOUNT

(Pesos)QTY.

MOORING BOLLARD AND GATE, PORT OF SAN ANDRES, CATANDUANES

MAINTENANCE OF PORT LIGHTING SYSTEM, TERMINAL MANAGEMENT OFFICE BUILDING, 

(4) x (5)(2) (4)

CONTRACT NO. BCL 23-01

Name of Bidder

Signature over Printed Name

   Grand Total  

3.00

RELOCATION OF MOORING BOLARD

Removal of Existing Bollard and Excavation Prior to Reinstallation

3.00

3.00

GENERAL EXPENSES

PORT LIGHTING SYSTEM

Replacement of LED Streetlights and Circular Breaker

Repainting of RC High Mast

1

1Mobilization, Demobilization and Cleaning


