Supplier's Name :

Address

DETAILED ESTIMATE

Repair and Maintenance of Existing Concrete Walkway and Line Drainage at Parking Shed Infront of
Administrative Building, PPA PMO Davao

Location : Sasa Port, Km. 10, Port Area, Sasa, Davao City

Project:

Item No. Description Quantity Unit Unit Cost
1.00 [Mobilization / Demobilization
Name and Description Quantity Unit Unit Price Amount
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( A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
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( B) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost

L
A
B
o
R

( C) Total for Labor -

D. Estimated Direct Cost (EDC)as A+B+C - - - - - - - - - - - - - - - - - - o oo oo oo oo
E. Indirect Cost/Mark-Up

LOCMas0%OfEDC - - - - - - - - - - - - o s o oo oo e oo oo

ii. Profitas of 0% Of EDC - - - - - - = - - == - - - - - oo oo oo oo oo

iii. Vat (12%) of(EDC+ OCM + Profit) - - - - - == - - - - - - - - oo oo o oo
F. Total CoSt(D+HE) - - - - - - - - - - m s o oo oo o oo o e oo

Unit Cost

Submitted by:

Name and Signature of Authorized Representative

1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)



