DETAILED COST ESTIMATES

DERIVATION OF COST DATE: March 12, 2018
UNIT COST/SET: Php 11,367.30
ITEM OF WORK : ASSUMED QUANTITY: 4 cu.m
ITEM NO: 3.00 Supply and place concrete(3500 psi)
WORK DESCRIPTION: a. Preparation of forms
. b. Concreting of footing and Pedestal g
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT COST AMOUNT
(VAT not included)
A. MATERIAL COST
1. _Portland cement bags 44 290.00 12,760.00
2. Washed gravel cu.m 4 900.00 3,600.00
3. Washed sand cu.m 2 900.00 1,800.00
4. Form lumber bd.ft 50 25.00 1,250.00
5. Assorted CWN kg 2 75.00 150.00
6. 1/4" Ordinary plywood pcs 4 385.00 1,540.00
Sub-Total Php| 21,100.00
B. LABOR ( Designation of personnel ) No. of men No. of Days Man-Days Rate/Day Amount
Foreman 1 3 3 650.00 1,950.00
Carpenter 1 3 3 450.00 1,350.00
Mason 1 3 3 450.00 1,350.00
Laborer 1 3 3 320.00 960.00
Sub-Total Php| 5,610.00
C.EQUIPMENT RENTAL Quantity No. of Days | Equipment-Days Rate/Day Amount
Name,Capacity, and HP Rating of Equipment (VAT not included)
1-bagger concrete mixer(4-6cu.ft/min) 1 2 2 1,376.00 2,752.00
Concrete Vibrator,2", electric driven, 1.5HP 1 2 2 1,508.00 3,016.00
Sub-Total Php  5,768.00
D. ESTIMATED DIRECT COST (TOTAL) Php| 32,478.00
0.00
E. MARK-UPS Php| 8,119.50
1. Overhead, Contingencies, Miscellaneous 15% of EDC Php|4,871.70
2. Contractor's Profit, 0% Php|3,247.80
Php|_ 40,597.50
F. VAT 12% of ( EDC+ Mark-ups) Php|4,871.70
Php| 4,871.70
G.TOTAL COST OF WORK ITEM Php| 45,469.20
H.UNIT COST (Total Cost of Work Item / Assumed Quantity) Php| 11,367.30
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