DETAILED COST ESTIMATES

DERIVATION OF COST DATE: July 22, 2019
JNIT COST/SET: Php 328.17
ITEM OF WORK : ASSUMED QUANTITY: ‘990 sq.ft.
ITEM NO: 6.00 Sticker Works for the Signages
WORK DESCRIPTION: a.
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT (FOST AMOUNT
(VAT not included)
A. MATERIAL COST
1. Green Reflectorized outdoor sticker, US Made sq.ft 353 308.00 108,724.00
2. Royal Blue Reflectorized outdoor sticker, US Made sq.ft 89 308.00 27,412.00
3. Red Reflectorized outdoor sticker, US Made sq.ft 53 308.00 16,324.00
4. Yellow Reflectorized outdoor sticker, US Made sq.ft 53 308.00 16,324.00
5. White Reflectorized outdoor sticker, US Made sq.ft 89 308.00 27,412.00
6. Sticker laminate, outdoor, US Made sq.ft 353 55.00 19,415.00
Php 215,611.00
B. LABOR ( Designation of personnel ) No. of men No. of Days | Man-Days Rate/Day Amount
Foreman il 7 7 650.00 4,550.00
Sticker Graphic Artist 2 7 14 500.00 7,000.00
Laborer 2 7 14 350.00 4,900.00
Sub-Total Php 16,450.00
C.EQUIPMENT RENTAL Quantity No. of Days juipment-Dz Rate/Day Amount
Name,Capacity, and HP Rating of Equipment (VAT not included)
Sub-Total Php 0.00
D. ESTIMATED DIRECT COST (TOTAL) Php 232,061.00
D.1_Mob./ Demo. ( 1% of EDC ) 0.00
58,015.25
1. Overhead, Contingencies, Miscellaneous 15% of EDC Php 34,809.15
2. Contractor's Profit, 10% Php 23,206.10
290,076.25
F. VAT 12% of ( EDC+ Mark-ups) Php 34,809.15
34,809.15
G.TOTAL COST OF WORK ITEM 324,885.40
H.UNIT COST (Total Cost of Work Item / Assumed Quantity) / 328.17
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