DETAILED COST ESTIMATES

DERIVATION OF COST DATE: March 12, 2018
UNIT COST/SET: Php 19.91
ITEM OF WORK : ASSUMED QUANTITY: 1,628.00 sq.m
ITEM NO: 1.00 Cleaning of Area Prior to Repainting
WORK DESCRIPTION: a.
b.
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT-COST AMOUNT
(VAT not included)
A. MATERIAL COST
1. # 120 Sand Paper pcs 100 23.00 2,300.00
2. #100 Sand Paper pcs 100 23.00 2,300.00
3. _Putty Knife, 4" pcs 5 350.00 1,750.00
Sub-Total Php| 6,350.00
B. LABOR ( Designation of personnel ) No. of men No. of Days Man-Days Rate/Day Amount
Foreman 1 7 650.00 4,550.00
Laborer 5 T 350.00 12,250.00
Sub-Total Php| 16,800.00
C.EQUIPMENT RENTAL Quantity No. of Days | Equipment-Days Rate/Day Amount
Name,Capacity, and HP Rating of Equipment (VAT not included)
Sub-Total Php 0.00
D. ESTIMATED DIRECT COST (TOTAL) Php| 23,150.00
E. MARK-UPS Php 5,787.50
1. Overhead, Contingencies, Miscellaneous 15% of EDC Php|3,472.50
2. Contractor's Profit, 0% Php|2,315.00
Php| 28,937.50
F. VAT 12% of ( EDC+ Mark-ups) Php|3,472.50
Php 3,472.50
G.TOTAL COST OF WORK ITEM Php| 32,410.00
1.UNIT COST (Total Cost of Work Item / Assumed Quantity) Php 19.91
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