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Name of Project: Repair of Various Facilities

PROGRAM OF WORK

Date :

Project Duration:

October 29, 2019

M CALENDAR DAYS

|Project Location : Port of Dapitan and Port of Taguilon, Dapitan Time Schedule :
Start : Upon Approval
Manner of Undertakings:
By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 30.74% 235,286.50
2.1 Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 1217% 93,170.00
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 28.52% 218,272.25
TOTAL ( DIRECT COST) 71.43% 546,728.75
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous ( 8%-15% of A1to Ad) 10.71% 82,009.31
2. Profit (8%-10% of A1 to Ad) 7.14% 54,672.88
TOTAL( INDIRECT COST) 17.86% 136,682.19
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.71% 82,009.31
ESTIMATED CONTRACT COST 100.00% 765,420.25
mm...:s)qm_u GOVERNMENT EXPENSES
ROW/Site Acquisition
n. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government
Sub - total 0.00% 0.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 765,420.25
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