



10 November 2021

**SUPPLEMENTAL/BID BULLETIN NO. 1**

**ADDENDUM NO. 1**

**REPAIR/IMPROVEMENT OF GATE AND FENCE AT TMO-PASIG ALONG  
MUELLE DEL RIO ST. AND CLOVER LEAF AT 2<sup>ND</sup> ST.**

FOR : The Prospective Contractors  
: The Members, PMO NCR South BAC-Engineering Project  
: All Concerned

This Addendum No. 1 is issued to amend the advertised Approved Budget for the Contract (ABC) of the above-mentioned project. This shall form an integral part of the Bidding Documents:

<b>ORIGINAL:</b>	<b>AMENDED:</b>
Approved Budget for the Contract (ABC) –  Php 5,061,478.58	Approved Budget for the Contract (ABC) –  <b>Php 5,059,319.00</b>

For your guidance and information of all concerned.

**ARNOLD B. VILLEGAS**

Chairperson

BAC for Engineering Projects

PMO-NCR South