

PMO PALAWAN  
BIDS AND AWARDS COMMITTEE

PHILIPPINE  
PORTS  
AUTHORITY



**SUPPLEMENTAL / BID BULLETIN 1**

**NRP-PLW-03-2020 PRE-REPAIR UNDERDECK AND UNDERWATER INVESTIGATION OF  
R.C. WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT  
AND CULION PORTS**

This Supplemental/Bid Bulletin No.1 is being issued to notify all interested bidders that an Amended Bidding Documents shall be issued to further clarify, modify and amend provisions in the Bidding Documents.

**1. Issuance of Revised Bill of Quantities**

Signature box/area has been provided at the lower left of the revised Bill of Quantities Forms. Please use the revised Bill of Quantities attached as Annex "A".

**2. Removal of "Materials Engineer" as Key Personnel to be Assigned to the Contract to be Bid.**

Bid Data Sheet Clause No. 10.4	
FROM	TO
<u>Key Personnel</u>	<u>Key Personnel</u>
1) Project Manager 2) Project Engineer 3) <del>Materials Engineer</del> 4) Safety and Health Officer 5) Foreman	1) Project Manager 2) Project Engineer 3) Safety and Health Officer 4) Foreman

Please use the revised KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BID attached as Annex "B"

This Supplemental Bid Bulletin No. 1 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For the guidance and information of all concerned.

Issued this 6<sup>th</sup> day of January 2021 at Port of Puerto Princesa, Palawan.

Reviewed and approved by:

  
FRASY M. DE GUZMAN  
Member

  
MARITES C. COHEN  
Member

  
ALLAN S. MANUEL  
Member

ERWIN S. GATPANDAN  
Vice Chairperson

  
JEMUEL B. APELLIDO  
Chairperson

**ANNEX "A"****SUMMARY OF BILL OF QUANTITIES**

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. I	GENERAL EXPENSES	LOT	1.00		
BILL NO. II	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. WHARF OF PUERTO PRINCESA PORT	SQ.M.	11,667.30		
BILL NO. III	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. WHARF OF CORON PORT	SQ.M.	3,600.00		
BILL NO. IV	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. PIER OF EL NIDO PORT	SQ.M.	621.00		
BILL NO. V	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. PIER OF CUYO PORT	SQ.M.	1,056.00		
BILL NO. VI	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. PIER OF BROOKE'S POINT PORT	SQ.M.	2,287.84		
BILL NO. VII	UNDERDECK AND UNDERWATER INVESTIGATION OF THE R.C. WHARF OF CULION PORT	SQ.M.	555.00		
TOTAL					

\_\_\_\_\_  
Bidder's Authorized Representative



## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO I</b>	<b>GENERAL EXPENSES</b>				
1.01	MOBILIZATION AND DEMOBILIZATION	L.S.	1.00		
1.02	PROVIDE SAFETY AND HEALTH PROGRAM IN THE EXECUTION OF THE PROJECT	MOS.	8.00		
<b>TOTAL FOR BILL NO. I</b>					

\_\_\_\_\_  
Bidder's Authorized Representative

## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO II</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC WHARF OF PUERTO PRINCESA PORT</b>				
2.01	CLEANING / SCRAPING OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES, R.C. SHEET PILES, STEEL TUBULAR PILES FROM PILE CAP TO SEABED ELEVATION	SQ.M.	11,667.30		
2.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C.PILES, R.C. SHEET PILES, STEEL TUBULAR PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	11,667.30		
2.03	PREPARE AND SUBMIT PLANS AND OF UNDERWATER INVESTIGATION OF EXISTING R.C.PILES, R.C. SHEET PILES, STEEL TUBULAR PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	11,667.30		
<b>TOTAL FOR BILL NO. II</b>					

Bidder's Authorized Representative



## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO III</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC WHARF OF CORON PORT</b>				
3.01	CLEANING / SCRAPING OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES, R.C. SHEET PILES, STEEL TUBULAR PILES FROM PILE CAP TO SEABED ELEVATION	SQ.M.	3,600.00		
3.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C.PILES, R.C. SHEET PILES, STEEL TUBULAR PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	3,600.00		
3.03	PREPARE AND SUBMIT PLANS OF UNDERWATER INVESTIGATION OF EXISTING R.C.PILES, R.C. SHEET PILES, STEEL TUBULAR PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	3,600.00		
TOTAL FOR BILL NO. III					

Bidder's Authorized Representative \_\_\_\_\_

## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO IV</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC PIER OF EL NIDO PORT</b>				
4.01	CLEANING / SCRAPING OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES FROM PILE CAP TO SEABED ELEVATION	SQ.M.	621.00		
4.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C. PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	621.00		
4.03	PREPARE AND SUBMIT PLANS OF UNDERWATER INVESTIGATION OF EXISTING R.C. PILES UNDER DECK SLAB AND BEAMS	SQ.M.	621.00		
<b>TOTAL FOR BILL NO. IV</b>					

\_\_\_\_\_  
Bidder's Authorized Representative



## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO V</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC PIER OF CUYO PORT</b>				
5.01	CLEANING / SCRAPING OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES PILES FROM PILE CAP TO SEABED ELEVATION	SQ.M.	1,056.00		
5.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C. PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	1,056.00		
5.03	PREPARE AND SUBMIT PLANS OF UNDERWATER INVESTIGATION OF EXISTING R.C.PILES UNDER DECK SLAB AND BEAMS	SQ.M.	1,056.00		
<b>TOTAL FOR BILL NO. V</b>					

\_\_\_\_\_  
Bidder's Authorized Representative

## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO VI</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC PIER OF BROOKE'S POINT PORT</b>				
6.01	CLEANING/SCRAPPNG OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES PILES FROM THE PILE CAP TO SEABED ELEVATION	SQ.M.	2,287.84		
6.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C. PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	2,287.84		
6.03	PREPARE AND SUBMIT PLANS OF UNDERWATER INVESTIGATION OF EXISTING R.C.PILES UNDER DECK SLAB AND BEAMS	SQ.M.	2,287.84		
<b>TOTAL FOR BILL NO. VI</b>					

Bidder's Authorized Representative \_\_\_\_\_



## BILL OF QUANTITIES

PRE-REPAIR UNDER DECK AND UNDERWATER INVESTIGATION OF RC WHARF/PIER OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S POINT & CULION PORTS  
PORTS OF PUERTO PRINCESA, CORON, EL NIDO, CUYO, BROOKE'S PT & AND CULION, PALAWAN

No. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
<b>BILL NO VII</b>	<b>UNDERDECK AND UNDERWATER INVESTIGATION OF THE RC WHARF OF CULION PORT</b>				
7.01	CLEANING / SCRAPING OF BARNACLES AND OTHER MARINE GROWTH OF EXISTING R.C. PILES FROM PILE CAP TO SEABED ELEVATION	SQ.M.	555.00		
7.02	INVESTIGATION, PHOTOGRAPHY AND VIDEO OF EXISTING R.C.PILES, UNDER DECK SLAB AND BEAMS	SQ.M.	555.00		
7.03	PREPARE AND SUBMIT PLANS OF UNDERWATER INVESTIGATION OF EXISTING R.C. PILES UNDER DECK SLAB AND BEAMS	SQ.M.	555.00		
<b>TOTAL FOR BILL NO. VII</b>					

\_\_\_\_\_  
Bidder's Authorized Representative

ANNEX “B”

KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BID

Following are the key personnel that I will assign to the project if awarded the contract. Attached are their qualification and experience data and certified true copies of their PRC IDs, certificates of accreditation, etc.

Name of Contract to be Bid: \_\_\_\_\_

	Project Manager [1]	Project Engineer [2]	Foreman [3]	Construction Safety and Health Officer [4]	
1. NAME					
2. ADDRESS					
3. DATE OF BIRTH					
4. CITIZENSHIP					
5. CIVIL STATUS					
6. EDUCATION					
ELEMENTARY Name and Location of School Year Graduated					
HIGH SCHOOL Name and Location of School Year Graduated					
COLLEGE Name and Location of School Year Graduated					
7. PRC LICENSE No.					
8. TIN (Tax Identification No.)					
9. SSS No.					

\_\_\_\_\_  
Name of Prospective Bidder-Firm

\_\_\_\_\_  
Signature over Printed Name of Authorized Signing Official

\_\_\_\_\_  
Date

\_\_\_\_\_  
Designation

**NOTE :**      *Attach complete qualification and experience data of all Key Personnel including certified copies of their valid PRC ID's for the Project Engineer and Certificate of Training for the Construction Safety and Health Officer issued by the DOLE Accredited Training. Failure to attach the said documents is ground for disqualification*