



PHILIPPINE
PORTS
AUTHORITY



ERRATUM / SUPPLEMENTAL/BID BULLETIN NO. 1

Maintenance of Walkways and Repainting Works at Iloilo Fastcraft Terminal Maintenance of Various Facilities at Port Jordan, Guimaras


NOTICE TO: All Contractor-Applicants
All Concerned

This Supplemental/Bid Bulletin (Addendum No. 1) is issued to amend the published Approved Budget of the Contract (ABC) for the respective projects as follows:

<i>Published Project</i>	<i>Published ABC</i>	<i>Corrected ABC</i>
<i>Maintenance of Walkways and Repainting Works at Iloilo Fastcraft Terminal</i>	<i>Php 999,865.00</i>	<i>Php 999,666.70</i>
<i>Maintenance of Various Facilities at Port Jordan, Guimaras</i>	<i>Php 934,878.00</i>	<i>Php 934,601.20</i>

This erratum / supplemental/bid bulletin supplant the Approved Budget for the Contract of the above stated project as previously advertised/posted.

Issued this 7th day of August 2024.


ENGR. JERRY P. ABELLO
Chairman, PPA PNG BAC

JPA/rmbt

Cc: G-EPS, PPA website, PPA Bulletin Board