



December 6, 2020

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 1

PROVISION OF FLAGPOLE AT PPA-PMO PANAY/GUIMARAS PORTS

This Supplemental/Bid Bulletin (Addendum No. 1) is issued to amend the Bill of Quantity for the above stated project. This shall form an integral part of the Bidding Documents:

Relative thereto, stated hereunder is the corrections:

Amendments (Bill of Quantity)		
	FROM	TO
Item 2.0 Construction of Flagpole	9 Sets	8 Sets
Item 3.0 Supply/Deliver and Install tiles for flagpole	9 Sets	40.32 sq.m
Item 4.0 Painting Works	9 Sets	16 Flagpoles

This erratum / supplemental / bid bulletin supplant and modify the Bill of Quantity of the Project. For guidance and information of all concerned.

ENGR. JERRY P. ABELLO
BAC Chairman
PMO PNG

Cc: Prospective Bidders