



PHILIPPINE PORTS AUTHORITY
PMO – Eastern Leyte/Samar
Port Area, Tacloban City

Bids and Awards Committee
Engineering Projects

SUPPLEMENTAL/BID BULLETIN

Improvement of Existing Rock Causeway, Port of San Roque, Daram, Samar
(PPA-DOTr-7100-P1000-20401010B)

This Addendum No. 1 dated January 24, 2020 is issued to clarify, modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

ISSUES	AMENDMENT
1. Statement of completed relevant similar government and private projects/contracts supported by.(SF-INFRA-16), ITB Clause 5.4a (Note: Similar Single Completed Project: Port Construction / Repair Projects)	1. (Note: Single Largest Completed Contract: Port Construction / Port Repair Projects)
2. Proper binding of bid documents.	CLARIFICATION 2. To ensure and maintain the integrity of the bid documents, all sets of the Technical and Financial documents must be "hard bound and machine pressed".

For guidance of all concerned.


ATTY. GLENN S. LAGUNAY
BAC-PGCS/EP