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SUPPLEMENTAL BID BULLETIN NO. 1

Repair of Roof Deck at Port Operations Building, Port of Dumaguete, Dumaguete City
(NRP-NOS-05-21)

Subject: AMENDMENTS AND/OR CLARIFICATIONS TO THE BIDDING DOCUMENTS

PMO-Negros Oriental/Siquijor Bids and Awards Committee {PMO-NGS BAC) respectfully
informing the prospective bidders of the amendments and/or clarifications on the Bidding Documents of
the project Repair of Roof Deck at Port Operations Building, Port of Dumaguete, Dumaguete City (NRP-
NOS-05-21) which was posted in PhilGEPS and PPA Website on June 7, 2022, as follows;

1. Bill of Quantities

ORIGINAL AMENDMENT/CLARIFICATION

Bill
No.

Description of | Unit Qty. Unit | Amount Bill | Description of | Unit Qty. Unit
Work Price | (Pesos) No. Work Price

{Dacac)

< |
oUo ) (reolsy

Amount
(Pesos)

2.01

Supply and sq.m. | 1,416.20 2.01 sq.m. | 1,416.20
apply
plexibond
waterproofing
and
rubberized
floor coating
at Roof Deck
of Port
Operations
Building

2. Changes in the details of Roof Deck Plan

- Please See attached plan

The above-mentioned amendments and/or clarifications have been duly discussed, deliberated
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and resolved by the PMO-NOS BAC during the Pre-bid Conference heid on Ju
Conference Room of PMO — Negros Oriental/Siquijor.
In compliance with Republic Act No. 9184 and its 2016 Revised Implementing Rules and

Regulations, the amendments and/or clarifications provided therein shall form the integral part of the
pertinent Bidding Documents and related contract. Further, the bidders shall be bound by the terms and
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conditions set forth, otherwise any nonconformity thereof shall consider the bid as nongesponsive and
shall result to the disqualification and/or rejection of the bidder’s bid.

For the information and guidance of all concerned.

Issued this 24" day of June 2022 at Dumaguete City.

Atty. JENLY)
Chairpers
Bids and Awards Committee

. MEDIANA-ARENASA



