



SUPPLEMENTAL / BID BULLETIN NO. 1

**REPAIR OF DAMAGED PORT FACILITIES AND BACK UP AREA CAUSED BY
TYPHOON ODETTE, PORT OF LIMASAWA SOUTHERN, LEYTE**

TO : All Prospective Bidders,
Members, PMO WLB BAC
Others Concerned


Relative to the above project which was posted in the Philgeps website on October 28, 2022, please find below supplemental corrections on the revised quantity of some items on the Bill of Quantities.

Please be guided of the amendments as follows:

Original	Amendments
Item VII.1 – 9,428.00 kgs	Item VII.1 – 7,014.00 kgs.
Item X.1 – 9,24.00 kgs.	Item X.1 – 859.00 kgs.
Item X.4 - 2,795.00 kgs.	Item X.4 – 3,585.00 kgs.
Item XI.1 - 85.44 cu.m	Item XI.1 - 94.30 cu.m

Issued this 4th day of November, 2022.

THE BIDS AND AWARDS COMMITTEE:


IRVIN PAUL H. CONEJO
BAC Chairperson
PPA PMO - WLB

Bill of Quantities

REPAIR OF DAMAGED PORT FACILITIES AND BACK UP AREA CAUSED BY TYPHOON ODETTE, PORT OF LIMASAWA, SO., LEYTE

Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
I.	GENERAL EXPENSES				
I.1	Mobilization, Demobilization and Clean-up of Site (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	1.00	lot		
II.	<u>SAFETY, HEALTH AND ENVIRONMENTAL PROGRAM</u>				
II.1	Provide Environmental Safety and Health Program (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	1.00	Lot		
III	DEMOLITION WORKS				
III.1	Demolition and Disposal of Existing Damaged Concrete Pavement Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	328.80	Sq.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
Designation : _____
Name of Bidder : _____

III.2	Demolition and Disposal of Slope Protection Concrete Facing (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	222.86	Sq.m		
III.3	<u>Demolition and Disposal of Reinforced Concrete Block</u> (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	705.74	Cu.m		
III.4	Demolition and Disposal of Security Perimeter Fence (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	61.31	Cu.m		
IV.	EARTHWORKS AND ROCKWORKS				
IV.1	Excavate Existing Fill Materials at Back Up Area (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	750.45	Cu.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
Designation : _____
Name of Bidder : _____

IV.2	Supply and Installation of Geotextile Filter Fabric (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	887.62	Sq.m		
IV.3	Supply and Installation of 50 to 100 kgs/pc Core Rocks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	369.06	Cu.m		
IV.4	Supply and Installation of 100-500 kgs/pc Underlayer Rocks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	622.27	Cu.m		
IV.5	Supply and Installation of 500-1000 kgs/pc Core Rocks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	693.88	Cu.m		
IV.6	Supply and Installation of 1000-2000 kg/pc Armour Rocks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	445.56	Cu.m		

Submitted by:

Authorized Representative/Signature : _____

Date : _____

Designation : _____

Name of Bidder : _____

IV.7	Supply, Spreading and Compaction of Granular Fill at Back Up Area (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	2,635.12	Cu.m		
V	BASE AND SUB BASE COARSE				
V.1	Supply, Spreading and Compaction of 200mm thk Compacted Base Coarse (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	258.87	Cu.m		
V.2	Supply, Spreading and Compaction of 150mm thk Gravel Base Coarse (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	194.15	Cu.m		
VI	PORTLAND CEMENT CONCRETE PAVEMENT, 250mm thick				
VI.1	Supply and Installation of PCCP, 250mm thk, 4000 psi (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	1,125.50	Sq.m		
VII	RORO RAMP APPROACH				

Submitted by:

Authorized Representative/Signature : _____ Date : _____
 Designation : _____
 Name of Bidder : _____

VII.1	Supply and Installation of Steel Reinforcement for Beam, Pile Caps and Slab (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	7,014.00	Kgs.		
VII.2	Supply, Installation and Removal of Formworks for Beam, Pile Caps and Slab (Forms and Scaffolds) (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	124.75	Sq.m		
VII.3	Supply, Place and Compaction of 3500 psi Concrete for Beam, Pile Caps and Slab (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	22.68	Cu.m		
VIII	PILES @ RORO RAMP APPROACH				
VIII.1	Boring of Hard Rocks (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	66.00	Ln.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
Designation : _____
Name of Bidder : _____

VIII.2	Supply and Installation of Steel Reinforcement for Bored Pile (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	3,355.00	Kgs.		
VIII.3	Supply, Place and Compaction of 6000 psi Portland Cement Concrete for Bored Pile (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	8.29	Cu.m		
IX	CONCRETE SHEET PILE WALL INCLUDING CORNER PILE				
IX.1	Supply & Installation of Steel Reinforcement for Concrete Pile, 300mmx600mm (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	39,965.00	Kgs.		
IX.2	Supply, Installation and Removal of Formworks for Concrete Pile, 300mmx600mm (Forms Only) (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	660.00	Sq.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
Designation : _____
Name of Bidder : _____

IX.3	Supply, Place and Compaction of 6000 psi Portland Cement Concrete for Concrete Pile, 300mmx600mm (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	59.40	Cu.m		
IX.4	Boring of Bedrock for Concrete Pile, 300mmx600mm (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	330.00	Ln.m		
IX.5	Driving and Installation of Concrete Pile, 300mmx600mm (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	330.00	Ln.m		
X	ANCHOR WALL, RETAINING WALL AND TIE RODS				
X.1	Supply & Installation of Steel Reinforcement for Anchor Wall (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	859.00	Kgs.		

Submitted by:

Authorized Representative/Signature : _____ Date : _____

Designation : _____

Name of Bidder : _____

X.2	Supply, Installation and Removal of Formworks for Anchor Wall (Forms Only) (Pesos _____ ____ <u>Amount in Words</u> _____ and _____ centavos)	43.39	Sq.m		
X.3	Supply, Place and Compaction of 3500 psi Portland Cement Concrete for Anchor Wall (Pesos _____ ____ <u>Amount in Words</u> _____ and _____ centavos)	11.94	Cu.m		
X.4	Supply and Installation of Steel Reinforcement for Retaining Wall (Pesos _____ ____ <u>Amount in Words</u> _____ and _____ centavos)	3,585.00	Kgs.		
X.5	Supply, Installation and Removal of Formworks for Retaining Wall (Forms Only) (Pesos _____ ____ <u>Amount in Words</u> _____ and _____ centavos)	108.22	Sq.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____

Designation : _____

Name of Bidder : _____

X.6	Supply, Place and Compaction of 3500 psi Portland Cement Concrete for Retaining Wall (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	40.50	Cu.m		
X.7	Supply and Installation of Steel Anchor Rods (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	5.00	sets		
XI	SLOPE PROTECTION				
XI.1	Supply & Installation of Reinforced Concrete for Concrete Facing at Section B,C,D,E, 3000 psi (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	94.30	Cu.m		
XI.2	Supply & Installation of Formworks and Concrete for Toe at Section C and D, 3000 psi (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	52.09	Cu.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
 Designation : _____
 Name of Bidder : _____

XI.3	Supply and Installation of Formworks, Concrete and Reinforcements for RC Blocks at Section B and E, 3500 psi including the lifting & placing of R.C. Blocks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	896.00	Cu.m		
XI.4	Supply and Installation of Formworks, Concrete and Reinforcements for Stair Landings, 3500 psi (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	86.69	Cu.m		
XI.5	Supply and Installation of Mooring Cleats (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	12.00	sets		
XII	WAVE BREAKERS				
XII.1	Fabrication and Installation of Tetrapod Wave Breakers, including Lifting and Placing (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	185.00	Pcs		
XIII	R.C. CURB				

Submitted by:

Authorized Representative/Signature : _____ Date : _____

Designation : _____

Name of Bidder : _____

XIII.1	Supply & Installation of Reinforced Concrete Curb (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	81.00	Ln.m		
XIV	REPAIR OF PASSENGER TERMINAL BUILDING				
XIV.1	Removal and Replacement of Damage Canopies (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	25.56	Sq.m		
XIV.2	Removal and Replacement of Damage Steel Railings (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	1.00	Lot		
XIV.3	Removal and Replacement of Damaged Doors and Windows (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	15.00	sets		

Submitted by:

Authorized Representative/Signature : _____ Date : _____

Designation : _____

Name of Bidder : _____

XIV.4	Removal and Replacement of Water Closets and Fixtures (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	11.00	Units		
XIV.5	Repainting of Interior and Exterior Walls and Canopies (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	520.72	Sq.m		
XIV.6	Replacement of All Lighting Fixtures and Control Switches including Wirings (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	1.00	lot		
XV	PRECAST CONCRETE SECURITY FENCE WITH PLANTBOX				
XV.1	Cutting, Breaking and Disposal of Pavement (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	27.00	Sq.m		
XV.2	Soil Excavation, Backfill and Compaction of Granular Fill (Pesos _____ _____ <u>Amount in</u> <u>Words</u> and _____ centavos)	25.65	Cu.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
Designation : _____
Name of Bidder : _____

XV.3	Supply and Fabricated of Steel Reinforcements (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	5,166.00	kgs		
XV.4	Supply and Installation of CHB includes Plastering (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	68.85	Sq.m		
XV.5	Supply, Place and Compaction of 3000 psi Concrete includes Formworks (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	75.00	Ln.m		
XV.6	Supply of Interlink Fence and Anti-Climbing Device (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	4.00	Units		
XV.7	Painting Works (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	642.21	Sq.m		

Submitted by:

Authorized Representative/Signature : _____ Date : _____
 Designation : _____
 Name of Bidder : _____

XV.8	Supply of Soil and Plants (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	43.95	Sq.m		
XVI	REPAIR OF WELCOME ARCH, GATE, GUARDHOUSE AND ACCESS BOOM				
XVI.1	Repair of Welcome Arch (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	1.00	Unit		
XVI.2	Fabrication, Installation & Painting of Entrance/Exit gate including Pedestrian Gate (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	14.55	Ln.m		
XVI.3	Repair of Guardhouse (Pesos _____ _____ <u>Amount in</u> <u>Words</u> _____ and _____ centavos)	1.00	lot		

Submitted by:

Authorized Representative/Signature

: _____

Date

: _____

Designation

: _____

Name of Bidder

: _____

XVI.4	Supply and Installation of Access Boom and Accessories (Pesos _____ _____ <i>Amount in</i> <i>Words</i> _____ and _____ centavos)	2.00	Units		
TOTAL:					

Submitted by:

Authorized Representative/Signature : _____ Date : _____

Designation : _____

Name of Bidder : _____