



## **SUPPLEMENTAL/BID BULLETIN NO. 22-01**

### **Repair of Damaged Back-up Area and Provision of Drainage at Malalag Port, Malalag, Davao del Sur**

November 16, 2022

**T O :** All Prospective Bidders  
Members, PMO-Davao (BAC-EP/PGSC)  
Others Concerned

This Supplemental/Bid Bulletin No. 22-01 is issued to inform all concerned, that the procurement of the **Repair of Damaged Back-up Area and Provision of Drainage at Malalag Port, Malalag, Davao del Sur** is suspended as per Assistant General Manager for Engineering Memorandum dated 15 November 2022, which states that:

"Pending guidance and instructions from PPA top management relative to the newly approved/funded R/M projects including the on-going procurements under your area of responsibility, you are hereby directed to suspend the tendering proceedings until further notice."

For guidance and information of all concerned.

  
**JIJI L. BELOY**  
Chairperson  
BAC-EP/PGSC



NOV 15 2022

**MEMORANDUM**

TO : All Concerned Port Managers  
FROM : The AGM for Engineering Office  
SUBJECT : **PROCUREMENT PROCESS OF VARIOUS  
PMO's NEW REPAIR PROJECTS FOR CY 2022**

Pending guidance and instructions from the PPA top management relative to the newly approved/funded R/M projects including the ongoing procurements under your area of responsibility, you are hereby directed to suspend the tendering proceedings until further notice.

For strict compliance.

  
**CARLITO M. CASTILLO**