
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                       

 D.  Estimated Direct Cost ( EDC ) as A+B+C
 E.  Indirect Cost/Mark-Up
      OCM and Profit as 20.0% of EDC
 F.  Vat (12%) of( EDC + OCM + Profit)
G.   Total Indirect Cost / Mark-ups
H.  Total Cost (D + G)

 Unit Cost

Submitted by:

NAME AND SIGNATURE OF REPRESENTATIVE
Positiion

( B ) Total for Equipment
Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

Location :

Item No. Description

A

Sasa Port, Davao City

Project :  Supply of Labor, Materials and Equipment for the Installation of Fiber Optic and Cabling System 

DETAILED ENGINEERING ESTIMATE
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