



SUPPLEMENTAL / BID BULLETIN NO.1

ZAM-PGEPSCS-03-2021/ZRM-03-2021/NRP-ZBO-03-21 Repair of Quay 2-3 (Damaged Concrete Slab, Curtain Wall, Paving Blocks and Concrete Curb), Port of Zamboanga, Zamboanga City

To : All Prospective Contractors
: Members, BAC for Engineering Projects
: Others Concerned

Relative to the publication of the above-mentioned project, please be informed of the **amendment** in the Bidding Documents, as follows:

A. Published Bill of Quantities:

Item No.	Description of Work	Unit	Quantity	Unit Cost (VAT Included)	Total Amount
(A)	(B)	(C)	(D)	(E)	(F)
VIII	Supply, Place & Compact Sand Cushion at Pesos: _____ per m ³	m ³	564.81		

Corrected Bill of Quantities:

Item No.	Description of Work	Unit	Quantity	Unit Cost (VAT Included)	Total Amount
(A)	(B)	(C)	(D)	(E)	(F)
VIII	Supply, Place & Compact Sand Cushion at Pesos: _____ per m ³	m ³	237.93		

Issued this 17th day of September 2021.

THE BIDS AND AWARDS COMMITTEE:

By: 

ARTHUR B. NOGAS
Chairperson, PMO-ZAMBOANGA-BAC

Cc: Prospective Bidders



PORT MANAGEMENT OFFICE - ZAMBOANGA

R.T. Lim Boulevard, Zamboanga City 7000, Philippines

PO Box No. 360 Tel. Nos. (062) 991-2037 to 2039; 991-0650 TeleFax (062) 991-2360;

Email : ppa.pmozamboanga@gmail.com/pmozamboanga@ppa.com.ph website: www.ppa.com.ph

