SUPPLEMENTAL / BID BULLETIN NO.1

ZAM-474-2023 (M)/2023-12-037

One (1) Lot Supply of labor, materials, and equipment for the Repair of Grouted Rip-Rap,

Port of Ipil, Zamboanga Sibugay



BAGONG PILIPINAS

To '

All Prospective Contractors

BAC Members

Others Concerned

Relative to the publication of the above-mentioned project, please be informed of the <u>amendment</u> in the published documents, as follows:

A. Published Schedule of Procurement Activities:

Procurement Documents/Activities	Original	Revised/Amended
Canvass Form Item 2 – Project, Duration Terms and Conditions	300 Calendar Days	51 Calendar Days

Issued this 20th day of December 2023.

THE BIDS AND AWARDS COMMITTEE:

Cy.

ARTHUR B. NOGAS

Chairperson, PMO-ZAMBOANGA-BAC

Cc: Prospective Bidders





