

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 2

SUPPLY OF LABOR MATERIALS AND EQUIPMENT FOR THE REPAIR OF ROOF LEAKS AND CEILING OF PASSENGER TERMINAL BUILDING AT TMO-KALAMANSIG, KALAMANSIG, SULTAN KUDARAT

(Name of Contract to be Bid)

This Addendum No. 1 is issued to correct the schedule of Procurement Activities for the proposed project, SUPPLY OF LABOR MATERIALS AND EQUIPMENT FOR THE REPAIR OF ROOF LEAKS AND CEILING OF PASSENGER TERMINAL BUILDING AT TMO-KALAMANSIG, KALAMANSIG, SULTAN KUDARAT.

Bidding Documents (Bid Data Sheet)	FROM	TO
Submission and Receipt of Bid Proposals	June 24, 2013, 2:00PM at the Conference Room, PPA Admin., Bldg., Port Area, Cotabato City	July 23, 2013, 2:00PM at the Conference Room, PPA Admin., Bldg., Port Area, Cotabato City
Opening of Bid Proposals	June 24, 2013, 2:00PM at the Conference Room, PPA Admin., Bldg., Port Area, Cotabato City	July 23, 2013, 2:00PM at the Conference Room, PPA Admin., Bldg., Port Area, Cotabato City

For guidance and information of all concerned.



ENGR. BELTZASAR L. GELLA
Chairperson, BAC Engineering Projects
PMO-Cotabato

Cc: Prospective Bidder/s: