

# PMO PALAWAN BIDS AND AWARDS COMMITTEE

### SUPPLEMENTAL / BID BULLETIN 1

# VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES, PORT OF PUERTO PRINCESA, PALAWAN (MPF-PLW-01-2021)

This Supplemental/Bid Bulletin No.1 is being issued to notify all interested bidders that an Amended Bidding Documents shall be issued to further clarify, modify and amend provisions in the Bidding Documents.

## 1. Issuance of revised form of "Experience Record of Similarly Completed Projects"

The form "Experience Record of Similarly Completed Projects" has been revised into "Experience Record of Similarly Completed Project" in consonance with Section 23.4.2.4 of 2016 Revised IRR of 9184. Please use the revised form attached as Annex "A".

This Supplemental Bid Bulletin No.1 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For the guidance and information of all concerned.

Issued this 14<sup>th</sup> day of July 2021 at Port of Puerto Princesa, Palawan.

Reviewed and approved by:

FRASY M. DE GUZMAN

Member

ERWIN S. GATPANDAN Vice Chairperson

MARITES C. COHEN

Member

ALLAN S. MANUEL

JEMUEL B APELLID

# **EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECT**

Ork (1) Unit of Measure Quantity (3) (4) Title of Project Ouantity	Cu.m. 18.85	Sq.m. 67.88	Units 5	Cu.m. 141.33	Sa.m. 403.96
Unit of Measure (3)	Cu.m.	Sq.m.	Units	Cu.m.	Sam
Similar Major Categories of Work (1)	1. CONCRETE WORKS	2. MASONRY WORKS	3. PORT LIGHTING	4. ROOFING WORKS	5. PAINTING WORKS

NOTE: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recaputilation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd, & Final visit (if applicable). Project with no Certificate of Completion and Recapulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Authorized Signing Official Date